

ADDENDUM NO. 1 - SOLICITATION SV-TRANS-2026-044

Sun Valley Regional Transit Authority - Electric Transit Bus Charging Infrastructure Upgrade

Date of Issuance: October 12, 2026

The Purpose of this Addendum is to modify solicitation requirements and extend the proposal timeline.

1. PROPOSAL DEADLINE EXTENSION:

The proposal submission deadline is hereby extended from October 22, 2026 at 2:00 PM EST to October 29, 2026 at 2:00 PM EST.

2. INSTALLATION TIMELINE ADJUSTMENT:

The installation and commissioning period is extended from 90 days to 120 days from Notice to Proceed.

3. BID SECURITY ADJUSTMENT:

The required bid security bond is adjusted from 5% to 3% of the total proposal amount.

ALL OTHER TERMS AND CONDITIONS REMAIN UNCHANGED.